
 
STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

A) New Agreement # 150-22-001  
 

B) Division Agreement Manager: MS- Phone 
150 – Executive Office Amanda Harris 8 916-805-7513 

 
C) Contractor’s Legal Name Federal ID # 
University Enterprises, Inc. 94-1337638 

 
D) Title of Project 
Appliance Efficiency Enforcement Testing 
E) Term and Amount 
Start Date End Date  Amount 
7 / 01 / 2022 6 / 30 / 2025 $ 675,000.00 
F) Business Meeting Information 

  Operational agreement (see CAM Manual for list) to be approved by Executive Director 
  ARFVTP agreements $75K and under delegated to Executive Director 

Proposed Business Meeting Date 7 / 13 / 2022   Consent   Discussion 
Business Meeting Presenter Amanda Harris Time Needed: 5 minutes 
Please select one list serve.  Efficiency 
Agenda Item Subject and Description: 
Proposed resolution approving Agreement 150-22-001 with University Enterprises, Inc. for a 
$675,000 contract to purchase and test appliances to determine compliance with title 20 energy 
efficiency standards.  (COIA funding) Contact: Sean Pruitt (Staff Presentation: 5 minutes) 

 
G) California Environmental Quality Act (CEQA) Compliance 

1. Is Agreement considered a “Project” under CEQA? 
  Yes (skip to question 2)   No (complete the following (PRC 21065 and 14 CCR 

15378)): 
Explain why Agreement is not considered a “Project”: 
Agreement will not cause direct physical change in the environment or a reasonably 
foreseeable indirect physical change in the environment because  the contract involves 
only the testing of appliances in a laboratory setting. 

2. If Agreement is considered a “Project” under CEQA: 
a)   Agreement IS exempt. 

  Statutory Exemption.  List PRC and/or CCR section number:       
  Categorical Exemption.  List CCR section number:       
  Common Sense Exemption.  14 CCR 15061 (b) (3) Explain reason why 

Agreement is exempt under the above section:       
b)  Agreement IS NOT exempt.  (consult with the legal office to determine next 

steps) 
Check all that apply 



 
STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

  Initial Study  
  Negative Declaration 
  Mitigated Negative Declaration 
  Environmental Impact Report 
  Statement of Overriding Considerations 

H) List all subcontractors (major and minor) and equipment vendors: (attach additional sheets 
as necessary) 
Legal Company Name: Budget 
TBD $ 50,000 
      $ 0.00 
      $ 0.00 
I) List all key partners: (attach additional sheets as necessary) 

 
Legal Company Name: 
      
      
      

 
J) Budget Information 

Funding Source 

Funding Year 
of 

Appropriation 
Budget List 

Number Amount 
COIA 2022-23 370.151 $225,000 
COIA 2023-24 370.151 $225,000 
COIA 2024-25 370.151 $225,000 
R&D Program Area: Select Program Area TOTAL: $675,000 
Explanation for “Other” selection       
Reimbursement Contract #:       Federal Agreement #:       
K) Contractor’s Contact Information 

1. Contractor’s Administrator/Officer 
Name: Monica Kauppinen 
Address: UEI Sponsored Programs 
Administration 6000 J Street 
City, State, Zip: Sacramento, CA 
95819 
Phone: (916)278-7380 
E-Mail: mkauppinen@csus.edu 

2. Contractor’s Project Manager 
Name: Tim Marbach 
Address: Dept of Mechanical 
Engineering 6000 J Street 
City, State, Zip: Sacramento, CA 
95819 
Phone: 916-278-3461 
E-Mail: marbach@csus.edu  

L) Selection Process Used  
  Solicitation Select Type Solicitation #:    -  -    # of Bids:     Low Bid   No  Yes 
  Non Competitive Bid (Attach DGS-GSPD-09-007 https://www.dgs.ca.gov/PD/Forms ) 
  Exempt  - Other Government Entity 

M) Contractor Entity Type 

mailto:marbach@csus.edu
https://www.dgs.ca.gov/PD/Forms


 
STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

  Private Company (including non-profits) 
  CA State Agency (including UC and CSU) 
  Government Entity (i.e. city, county, federal government, air/water/school district, joint power 

authorities, university from another state) 
N) Is Contractor a certified Small Business (SB), Micro Business (MB) or DVBE? 
If yes, check appropriate box(es):   SB   MB  DVBE 
O) Civil Service Considerations 

  Not Applicable (Agreement is with a CA State Entity or a membership/co-sponsorship) 
  Public Resources Code 25620, et seq., authorizes the Commission to contract for the subject 

work. (PIER) 
  The Services Contracted: 

  are not available within civil service 
  cannot be performed satisfactorily by civil service employees 
  are of such a highly specialized or technical nature that the expert knowledge, expertise, 

and ability are not available through the civil service system. 
  The Services are of such an: 

  urgent 
  temporary, or 
  occasional nature 

that the delay to implement under civil service would frustrate their very purpose. 
Justification: 

      
P) Payment Method 

1.   Reimbursement in arrears based on: 
  Itemized Monthly    Itemized Quarterly    Flat Rate    One-time 

2.   Advanced Payment 
3.   Other, explain:       

Q) Retention 
Is Agreement subject to retention?   No  Yes 
If Yes, Will retention be released prior to Agreement termination?   No  Yes 

R) Justification of Rates 
Rates are consistent with industry standards for laboratories performing similar work.  The 
indirect overhead rate is the current rate charged by University Enterprises, Inc. 

S) Disabled Veteran Business Enterprise Program (DVBE) 
1.   Exempt (Interagency/Other Government Entity) 
2.   Meets DVBE Requirements DVBE Amount:$ 0 DVBE %:    

a.   Contractor is Certified DVBE 
b.   Contractor is Subcontracting with a DVBE: Name of DVBE Company 

3.   Contractor selected through CMAS or MSA with no DVBE participation  
4.   Requesting DVBE Exemption (attach CEC 95) 



 
STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

T) Miscellaneous Agreement Information 
1. Will there be Work Authorizations?     No  Yes 
2. Is the Contractor providing confidential information?   No  Yes 
3. Is the contractor going to purchase equipment?   No  Yes 
4. Check frequency of progress reports  

  Monthly   Quarterly  Other... 
5. Will a final report be required?   No  Yes 
6. Is the Agreement, with amendments, longer than three years?  If yes, why?   No  

Yes 
U) The following items should be attached to this CRF (as applicable) 

1. Exhibit A, Scope of Work      N/A   Attached 
2. Exhibit B, Budget Detail      N/A   Attached 
3. DGS-GSPD-09-007, NCB Request     N/A   Attached 
4. CEC 95, DVBE Exemption Request     N/A   Attached 
5. CEQA Documentation       N/A   Attached 
6. Resumes        N/A   Attached 
7. CEC 105, Questionnaire for Identifying Conflicts     Attached 

___________________________ ______________ 
Agreement Manager   Date 

___________________________ ______________ 
Office Manager    Date 

___________________________ ______________ 
Deputy Director    Date 
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Exhibit A 

SCOPE OF WORK 
 

Project Summary & Scope of Work 
 

 
  Contract    Grant 

 
PI Name: Tim Marbach 
 
Project Title:  Appliance Efficiency Enforcement Testing 

  
TASK LIST 

 

Task # Task Name 
1 Administration 
2 Acquisition and Purchase of Appliances 
3 Testing of Appliances 
4 Delivery of Tested Appliances 
5 Support Services for Appliance Regulations 
6 Conduct Internal Laboratory Audits 

 

Background/Problem Statement 
 

The Appliance Energy Efficiency Program is designed to increase the energy efficiency 
of appliances sold or offered for sale to California consumers and businesses. Under 
Public Resources Code Section 25402(c)(1), the California Energy Commission (CEC) 
is directed to develop, implement, and enforce standards that require either appropriate 
minimum efficiencies or maximum energy consumption allowances for each category of 
affected appliance.  
California Code of Regulations (CCR), Title 20, Section 1608(d) of the Appliance 
Efficiency Regulations requires CEC to periodically inspect appliances sold or offered 
for sale in the State, to determine  whether they conform with energy and water efficiency 
standards, design standards, applicable marking requirements, and certification 
requirements.  
Section 1608(e) of the Appliance Efficiency Regulations requires CEC to conduct 
enforcement testing to ensure that appliances sold or offered for sale in California, 
comply with the standards.  
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Section 1609 allows CEC to collect monetary penalties for violations of the Appliance 
Efficiency Regulations. Testing results are used as the basis for CEC taking 
enforcement action against non-complying manufacturers and sellers and collecting 
penalties. 

 
Goals and Objectives of the Agreement 

 
The Contractor shall purchase appliances as directed by the Commission Agreement 
Manager (CAM), inspect them, prepare the test space for testing, perform energy or 
water efficiency testing by following the applicable test method, and generate a test 
report documenting the findings. No later than the completion of the contract, tested 
appliances shall be delivered to a local facility in Sacramento, California, as directed by 
CEC. Annually, the Contractor shall perform internal laboratory audits to ensure the 
proper protocols are being followed to demonstrate consistent, accurate, repeatable 
testing. 
 
The contractor shall also provide appliance support services, including but not limited to 
attending meetings to address technical testing concerns, reviewing and commenting on 
new or proposed appliance regulations, observe testing at remote locations, and 
reviewing test reports as needed.   
 

FORMAT/REPORTING REQUIREMENTS 
Deliverables/Reports 
When creating reports, the Contractor shall use and follow, unless otherwise instructed 
in writing by the CAM, the latest version of the Consultant Reports Style Manual 
published on CEC’s website at the following link: 

http://www.energy.ca.gov/contracts/consultant_reports/index.html 
Each final deliverable shall be delivered as one original, reproducible, 8 ½” by 11”, 
camera-ready master in black ink. Illustrations and graphs shall be sized to fit an 8 ½” 
by 11” page and readable if printed in black and white. 
Electronic File Format 
The Contractor shall deliver an electronic copy (CD ROM or memory stick or as 
otherwise specified by the CAM) of the full text in a compatible version of Microsoft 
Word (.doc). 

 
The following describes the accepted formats of electronic data and documents 
provided to CEC as contract deliverables and establishes the computer platforms, 
operating systems, and software versions that will be required to review and approve 
all software deliverables. 

  

http://www.energy.ca.gov/contracts/consultant_reports/index.html
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• Data sets shall be in Microsoft (MS) Access or MS Excel file format. 
• PC-based text documents shall be in MS Word file format. 
• Documents intended for public distribution shall be in PDF file format, with the 

native file format provided as well. 
• Project management documents shall be in MS Project file format. 

 
TASK 1: ADMINISTRATION 

 
Task 1.1 Kick-off Meeting 
The goal of this task is to establish the lines of communication and procedures for 
implementing this Agreement. 

 
The Contractor shall: 

• Attend a “kick-off” meeting with the CAM, the Commission Agreement Officer, 
and a representative of the Accounting Office. The kick-off meeting shall be 
held via MS Teams or Zoom. The date and time of the kick-off meeting shall be 
scheduled by the CAM. The purpose of the meeting will be to discuss the tasks 
in the Scope of Work and the administrative requirements of the Agreement. 
The Contractor shall include their Project Manager, Contracts Administrator, 
Accounting Officer, and others designated by the CAM in this meeting. The 
administrative and technical aspects of this Agreement will be discussed at the 
meeting. 

• If necessary, prepare an updated Schedule of Deliverables based on the 
decisions made in the kick-off meeting. 

 
The CAM shall: 

• Arrange the meeting including scheduling the date and time. 
• Prior to the kick-off meeting, provide an agenda to all potential meeting 

participants. 
 
Deliverables: 

• An Updated Schedule of Deliverables (if applicable) 

Task 1.2 Invoices  

The Contractor shall: 
• Prepare invoices for all reimbursable expenses incurred performing work under 

this Agreement in compliance with the Terms and Conditions of the Agreement. 
Invoices shall be submitted consistent with the frequency of progress reports. 
Invoices must be submitted to CEC’s Accounting Office. 

 
Deliverables: 

• Invoices 
 

  



 

July 13, 2022 Page 4 of 10 150-22-001 
 Exhibit A UEI / CSUS 

Task 1.3 Manage Subcontractors 
The goal of this task is to ensure quality products, to enforce subcontractor Agreement 
provisions, and in the event of failure of the subcontractor to satisfactorily perform 
services, recommend solution to resolve the problem. 

 
The Contractor shall: 

• Manage and coordinate subcontractor activities. The Contractor is responsible 
for the quality of all subcontractor work and CEC will assign all work to the 
Contractor. If the Contractor decides to add new subcontractors, they shall 1) 
comply with the terms and conditions of the contract, and 2) notify the CAM 
who will follow CEC’s process for adding or replacing subcontractors. 

 
Task 1.4 Progress Reports 
The goal of this task is to periodically verify that satisfactory and continued progress is 
made toward achieving the objectives of this Agreement. 

 
The Contractor shall: 

• Prepare progress reports which summarize all Agreement activities conducted 
by the Contractor for the reporting period, including an assessment of the ability 
to complete the Agreement within the current budget and any anticipated cost 
overruns. Each progress report is due to the CAM within 15 calendar days after 
the end of the reporting period. The CAM will provide the format for the 
progress reports. 

 
Deliverables: 

• Monthly Progress Reports 
 
Task 1.5 Final Report 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results, and conclusions of the work completed under 
this Agreement. The Final Report shall be prepared in language easily understood by 
the public or layperson with a limited technical background. 

 
The Final Report must be completed before the termination date of the Agreement in 
accordance with the Schedule of Deliverables. 

 
The Final Report shall be a public document. If the Contractor has obtained 
confidential status from CEC and will be preparing both a public and a confidential 
version of the Final Report, the Contractor shall perform the following subtasks for both 
the public and confidential versions of the Final Report. 
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Task 1.5.1 Final Report Outline  

The Contractor shall: 
• Prepare and submit a draft outline of the Final Report for review and approval. 

The CAM will provide written comments to the Contractor on the draft outline. 
The Contractor shall review the comments and discuss any issues with the 
recommended changes with the CAM. 

• Prepare and submit the final outline of the Final Report, incorporating CAM 
comments. 

 
Deliverables: 

• Draft outline of the Final Report 
• Final outline of the Final Report 

Task 1.5.2 Final Report  

The Contractor shall: 
• Prepare the draft Final Report for this Agreement in accordance with the 

approved outline. 
• Submit the draft Final Report for review and comment. The CAM will provide 

written comments to the Contractor. The Contractor shall review the comments 
and discuss any issues with the recommended changes with the CAM. 

• Prepare and submit the Final Report, incorporating CAM comments. 
 

Deliverables: 
• Draft Final Report 
• Final Report 

 
Task 1.6 Final Meeting 
The goal of this task is to discuss closeout of this Agreement and review the project. 

 
The Contractor shall: 

• Meet with CEC staff prior to the term end date of this Agreement. The meeting 
will be held via MS Teams or Zoom, specified by the CAM.  This meeting will be 
attended by the Contractor Project Manager and the CAM. The CAM will 
determine any additional appropriate meeting participants. The administrative 
and technical aspects of Agreement closeout will be discussed at the meeting. 

• Present findings, conclusions, and recommended next steps (if any) for the 
Agreement, based on the information included in the Final Report. 

• Prepare a written document of meeting agreements and unresolved  activities. 
• Prepare a schedule for completing the closeout activities for this Agreement, 

based on determinations made within the meeting. 
 
  



 

July 13, 2022 Page 6 of 10 150-22-001 
 Exhibit A UEI / CSUS 

Deliverables: 
• Written documentation of meeting agreements 
• Schedule for completing closeout activities 

 
TASK 2: ACQUISITION AND PURCHASE OF APPLIANCES 
The goal of this task is to locate and purchase appliances from the following list for 
testing: 
 

 

*The CAM may request the Contractor to purchase and test other appliances that do not appear in this 
table. 
The Contractor shall: 

• Receive written direction from the CAM about which appliances listed in the 
table to purchase (not all appliances in the table will actually be purchased).The 
CAM shall provide the specific details of the appliances to be purchased, 
including: appliance type, manufacturer name, brand name, model number, 
vendor name, vendor purchase link, and price details.  

• After the CAM submits the purchase request, the Contractor shall purchase the 
approved appliance(s) from the vendor provided. If the appliance is no longer 
available through the specified vendor, the Contractor shall provide alternate 
vendor options for the CAM’s approval.  Once the CAM has approved the 
alternate vendor, the Contractor will purchase the appliance from the approved 
vendor. 

• Track the time, date, and location of the appliance at all times through a chain 
of custody form. The form shall be up to date and maintained in a binder at all 
times.  

• Store the appliance in a secure location until the time of delivery. 
 
Deliverables: 

• Purchase appliances within 7 calendar days of direction from the CAM. 
• Maintain a chain of custody form while in possession of the appliance.   

Appliance Category 
 Computers 
Consumer Electronics - Compact Audio Products 
Consumer Electronics – Televisions 
Large Battery Chargers 
Plumbing Fittings (showerheads, faucets, aerators, wash fountains) 
Plumbing Fixtures (toilets, urinals) 
Portable (Spot) Air Conditioners 
Portable Electric Spas 
Residential Exhaust Fans 
Residential Pool Pumps and Motors 
Battery Chargers 
Tub Spout Diverters 
Other Appliances* as Directed by CAM 
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TASK 3: TESTING OF APPLIANCES 
The goal of this task is to inspect appliances upon receipt, prepare the space to 
perform testing, and to test appliances acquired in Task 2 using the specific test 
methods referenced in the most recent version of the Appliance Efficiency Regulations 
https://govt.westlaw.com/calregs/Browse/Home/California/CaliforniaCodeofRegulations
?guid=I8F8F3BC0D44E11DEA95CA4428EC25FA0&originationContext=documenttoc
&transitionType=Default&contextData=%28sc.Default%29 to determine compliance 
with applicable energy efficiency and design standards (NOTE: CEC may update CCR, 
title 20, section 1604 during the course of this contract period). Contractor shall use the 
most current version of CCR, Title 20, Section 1604, unless directed by the CAM to 
use another version of the test method.  
 
The Contractor shall ensure there is adequate staff to keep up with the volume of 
testing requested by the CAM, and will hire additional testing technicians and 
supervising engineers as needed to increase capacity. Periodically, the CAM may 
request testing of appliances not regulated under Title 20. The Contractor may also be 
required to subcontract with other testing laboratories when directed by the CAM. 

 
The Contractor shall: 

• Apply to CEC to be an approved testing laboratory for each of the appliance 
categories tested under this contract. This application process includes 
compliance with the requirements found in CCR, Title 20, Section 1603(a)(1)-
(5) (inclusive), including requirements that the laboratory: 
(1) has conducted tests using the applicable test method within the previous 

12 months1; 
(2) agrees to and does interpret and apply the applicable test method set forth 

in Section 1604 precisely as written; 
(3) has, and keeps properly calibrated and maintained, all equipment, 

material, and facilities necessary to apply the applicable test method 
precisely as written; 

(4) agrees to and does maintain copies of all test reports, and provides any 
such report to the Executive Director on request, for all basic models that 
are still in commercial production; and 

(5) agrees to and does allow the Executive Director to witness any test of 
such an appliance on request, up to once per calendar year for each basic 
model. 

• Prepare the testing space to accommodate the specific requirements of the test 
procedure.  

• Perform the appliance testing following the required test method. Should the 
unit fail to meet the efficiency standards, a second test of another unit (of the 
same model) may be requested. 

 
1 Pursuant to Section 1603(a)(1)-(5) of Title 20, California Code of Regulations the testing laboratory is allowed to 
show compliance with this paragraph by referencing the testing done under this contract as the tests conducted 
“within the previous 12 months.” 

https://govt.westlaw.com/calregs/Browse/Home/California/CaliforniaCodeofRegulations?guid=I8F8F3BC0D44E11DEA95CA4428EC25FA0&originationContext=documenttoc&transitionType=Default&contextData=%28sc.Default%29
https://govt.westlaw.com/calregs/Browse/Home/California/CaliforniaCodeofRegulations?guid=I8F8F3BC0D44E11DEA95CA4428EC25FA0&originationContext=documenttoc&transitionType=Default&contextData=%28sc.Default%29
https://govt.westlaw.com/calregs/Browse/Home/California/CaliforniaCodeofRegulations?guid=I8F8F3BC0D44E11DEA95CA4428EC25FA0&originationContext=documenttoc&transitionType=Default&contextData=%28sc.Default%29
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• Call the manufacturer to determine the date of manufacture coding system, if 
not clearly written in date format on the product or packaging.  

• Prepare a test report. Test reports must follow any formats indicated within the 
specific test methods referenced in the Appliance Efficiency Regulation; if no 
test method format is specified, the test report must include the following 
information: 
(1) the test procedure and detailed calculation and test results for each 

appliance category, including values as appropriate for calculating energy 
efficiency or energy consumption; 

(2) the efficiency standards (if applicable) the specific appliance must meet, 
as referenced in CEC’s Appliance Efficiency Regulations, and include a 
statement regarding compliance or non-compliance of each tested 
appliance to that standard; 

(3) the design standards (if appropriate) the specific appliance must meet, as 
referenced in CEC’s Appliance Efficiency Regulations, and include a 
statement regarding compliance or non- compliance of each tested 
appliance to that standard; 

(4) a statement regarding compliance or non-compliance with all appropriate 
marking provisions referenced in Section 1607 of CEC’s Appliance 
Efficiency Regulations; 

(5) a summary page specifying whether the tested appliance does or does not 
comply with all necessary requirements of CEC’s Appliance Efficiency 
Regulations, and if the appliance is listed in the Modernized Appliance 
Efficiency Database (MAEDbS); 

(6) include a printout of the MAEDbS listing (if applicable); 
(7) include all the details necessary to enable the manufacturer to certify their 

product according to the instructions provided at the following link:  
https://www.energy.ca.gov/files/certification-packets-appliances  

        (NOTE: CEC may update these instructions during the course of the 
agreement. Contractor shall use the most recent versions of the forms and 
instructions.) 

(8) purchase price, date, and retail location; 
(9) photos of the tested appliance, its marking or labelling, and packaging. 
(10) a statement documenting the phone call to manufacturer to determine the 

date of manufacture coding system, including, the phone number or email, 
name of contact, date, time, and information provided.  

• Upon written request from the CAM, provide technical support services 
including, but not limited to: analyzing test reports from other laboratories, 
providing technical feedback on testing procedures and processes, and 
observing testing at offsite locations. 

 
  

https://www.energy.ca.gov/files/certification-packets-appliances
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Deliverables: 
• Submit application for laboratory approval for each appliance category tested by 

January 1 of each year, and prior to testing a new appliance type. 
• Send the CAM a test report for each appliance tested within 14 calendar days 

of completing the test. 
 
TASK 4: DELIVERY OF TESTED APPLIANCES 
Contractor shall label and deliver all appliances purchased and tested under this 
Agreement, as directed by the CAM, to various local facilities: 

 
1) Department of General Services Warehouse 

1700 National Drive, Sacramento, California 95834 
2) California Energy Commission 

715 P Street, Sacramento, California 95814 
3) Evidence Storage Locker  

1045 National Drive Suite 12, Sacramento, California 95834 
4) Other locations as directed in writing by the CAM 

 
The Contractor Shall: 

• If CAM provides written response to the Contractor confirming the appliance 
has failed the test or the appliance is not certified, Contractor shall label the 
appliance pursuant to instructions from the CAM, as either a failed test, or a 
non-certified appliance, or both, and keep the appliance until the CAM provides 
instructions to the Contractor.  

• Deliver appliances to a location specified by the CAM. Before the end date of 
the Agreement, the CAM will inform the Contractor on CEC’s decision for 
removal of the appliance. 

• Deliver materials not expended before the end of the contract date, if directed 
by the CAM.   
 

Deliverables 
• Label the appliance pursuant to instructions from the CAM, as either a failed 

test, or a non-certified appliance, or both. 
• Deliver appliances to a location specified by the CAM within 14 calendar days 

of date of CAM request.  
 
TASK 5: SUPPORT SERVICES FOR APPLIANCE REGULATIONS 
The goal of this task is for the Contractor to be available to provide feedback on 
technical, testing related matters pertaining to appliance efficiency standards and 
external laboratory audits.  
 
The Contractor shall provide technical support services as needed when directed by 
the CAM, such services include, but are not limited to:  

• Provide technical feedback on proposed efficiency regulations and test 
procedures. 

• Attend workshops and provide comments for rulemakings. 
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• Witness testing at other laboratories. 
• Attend audits at external laboratories upon request.  
• Provide other services as requested by CAM 

 
Deliverables: 

• Provide written comments and analysis on appliance efficiency test procedures, 
regulations, and rulemaking comments when requested by CAM within four 
calendar weeks of receiving request.  

• Attend appliance efficiency rulemaking workshops when requested by CAM. 
• Witness testing or attend audits at external laboratories. 

 
TASK 6: CONDUCT INTERNAL LABORATORY AUDITS  
The goal of this task is for the Contractor to audit the laboratory Contractor uses at 
CSUS once per calendar year to ensure that all the necessary steps and precautions 
are being followed to demonstrate competency to perform consistent, accurate, 
repeatable testing.  
 
The Contractor shall: 

• Conduct internal laboratory audits annually following a specific checklist 
provided by the CAM. The CAM may also opt to audit laboratory personally.  

• Maintain an electronic log of all equipment requiring calibration, the calibration 
dates, and calibration certificates.  

• Perform additional internal audits as requested by CAM. 
 
Deliverables:  

• Annually, in April, perform a laboratory audit, utilizing an audit checklist 
provided by the CAM.  

• By the last day of April, send the CAM an electronic copy of the completed 
audit checklist, the calibration log, and calibration certificates. 

• The Contractor will address any deficiencies discovered in the audit and 
provide written documentation to the CAM within 14 calendar days identifying 
how the deficiency was addressed.  



1 
CEC Resolution Template, 6-2022 

RESOLUTION NO:  22-0713-03 

STATE OF CALIFORNIA 

STATE ENERGY RESOURCES  
CONSERVATION AND DEVELOPMENT COMMISSION 

RESOLUTION: University Enterprises, Inc. 

RESOLVED, that the State Energy Resources Conservation and Development 
Commission (CEC) adopts the staff CEQA findings contained in the Agreement or 
Amendment Request Form (as applicable); and 

RESOLVED, that the CEC approves Agreement 150-22-001 with University 
Enterprises, Inc. for a $675,000 contract to purchase and test appliances to determine 
compliance with title 20 energy efficiency standards; and 

FURTHER BE IT RESOLVED, that the Executive Director or their designee shall 
execute the same on behalf of the CEC. 

CERTIFICATION 

The undersigned Secretariat to the CEC does hereby certify that the foregoing is a full, 
true, and correct copy of a resolution duly and regularly adopted at a meeting of the 
CEC held on July 13, 2022. 

AYE:  

NAY:  

ABSENT:  

ABSTAIN:  

Liza Lopez 
Secretariat 
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